SCHEDULE OF PAY | TEMS PAGE 58
CALL CRDER : 500 CONTRACT ID : B -26458-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FI ELD OFFICE, A 6. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 202-02240 PAVEMENT, REMOVE 91. 000 ng

5 202-02241 GUARDRAI L, REMOVE 345. 000 m

6 202-51133 RAILING REMOVE 48. 000 m

7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP

8 202-60820 SURFACE M LLI NG ASPHALT 205. 000 n

9 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 257. 000 n2
10 203-02000 EXCAVATI ON, COVWON 498. 000 nB8
11 203-02070 BORROW 175. 000 n8
12 213-52830 FLOMBLE MORTAR 10. 000 n8
13 303-52308 COVPACTED AGGREGATE, O, 53 361. 800 My
14 406- 05521 ASPHALT FOR TACK COAT 205. 000 ng
15 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 3. 000 EACH
16 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 2. 000 EACH
17 601-04123 GUARDRAI L W THRI E BEAM TRANSI TI ON SECTI ON, SHOP CURVED 1. 000 EACH
18 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2. 000 EACH
19 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
20 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
21 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 238. 125 m
22 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 18. 000 m
23 602-06646 TEMPCRARY CONCRETE BARRI ER 84. 000 m
24 602-06729 BARRI ER DELI NEATOR 8. 000 EACH
25 610- 05527 HVA FOR APPROACHES 184. 800 My
26 610-06259 REI NFORCED CONCRETE BRI DGE APPRCACH, 300 nm 91. 000 ng
27 616-02320 GEOTEXTI LES 359. 000 n
28 616-06405 RI PRAP, REVETMENT 343. 400 My
29 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
30 621-06559 MJULCHED SEEDI NG R 1, 219. 000 ng
31 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 572. 000 EACH
32 703-01540 THREADED TI E BAR ASSEMBLY 22.000 EACH
33 703-51030 REI NFORCI NG STEEL 1,175. 000 kg
34 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1,721.000 kg
35 706-51025 CONCRETE, C, RAILING 48. 000 m
36 708-51813 PNEUMATI CALLY PLACED MORTAR 40. 000 n2
37 709-51821 SURFACE SEAL LUWP LUWP
38 722-51842 BRI DGE DECK OVERLAY 257. 000 n2
39 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 2.000 ng
40 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 25. 000 np
41 801-01851 TEMPORARY TRAFFI C S| GNAL W TH DETECTORS LuwP LUWP
42 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 70. 000 m
43 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 506. 000 m
44 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 11. 000 m
45 801- 06640 CONSTRUCTI ON SI GN, A 18. 000 EACH
46 801- 06645 CONSTRUCTION SIGN, B 2.000 EACH

47 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 59
CALL CRDER : 500 CONTRACT ID : B -26458-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-07119 BARRI CADE, I11-B 18. 000 m
49 808-06712 LI NE, PAINT, BRCKEN, YELLOWN 100 mm 54. 000 m
50 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 346. 000 m
51 808-06714 LINE, PAINT, SOQLID, YELLOW 100 mm 214.000 m
52 808-06716 LI NE, REMOVE 495. 000 m



SCHEDULE OF PAY | TEMS PAGE 60
CALL CRDER : 510 CONTRACT ID : B -26552-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 9. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP

6 202-60820 SURFACE M LLING ASPHALT 1, 235. 000 ng

7 203-02000 EXCAVATI ON, COVMON 1, 540. 000 n8

8 203-02070 BORROW 245. 000 n8

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 49. 500 My
10 205-06937 TEMPORARY SI LT FENCE 509. 000 m
11 206-51220 EXCAVATI ON, WVET 100. 000 n8
12 207-07499 SUBGRADE TREATMENT, TYPE B 2,810. 000 ng
13 213-52830 FLOMBLE MORTAR 5. 400 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2, 095. 000 My
15 304-07493 HVA WDEN NG TYPE B 165. 000 My
16 402-07433 HVA TYPE B, SURFACE 270. 000 My
17 402-07438 HVA TYPE B, | NTERMEDI ATE 240. 000 My
18 402-07441 HVA TYPE B, BASE 980. 000 My
19 402-07451 HVA, TYPE B, WEDGE AND LEVEL 145. 000 My
20 402-07453 HVA FOR TEMPCRARY PAVEMENT 1, 390. 000 My
21 404-05511 SEAL CQOAT, 2 982. 000 ng
22 405-05518 ASPHALT FOR PRI ME COAT 4, 301. 000 n
23 406- 05521 ASPHALT FOR TACK COAT 5, 925. 000 ng
24 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
25 601-02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 45.720 m
26 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
27 601-97080 TEMPCRARY GUARDRAI L END TREATMENT, OS 4. 000 EACH
28 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 1. 000 EACH
29 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 175. 260 m
30 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 128. 200 n
31 610-07486 HVA FCR APPROACHES, TYPE A 10. 000 My
32 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
33 615-06490 RI GHT OF WAY MARKER 12. 000 EACH
34 615-06505 MONUMENT, B 2.000 EACH
35 615-06535 BENCH MARK POST, RESET 1. 000 EACH
36 616-02320 GEOTEXTI LES 949. 000 n
37 616-06405 RI PRAP, REVETMENT 500. 000 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
39 621-06545 FERTI LI ZER 1. 000 My
40 621-06548 SEED M XTURE, CV 12. 000 kg
41 621-06553 SEED M XTURE, R 196. 000 kg
42 621-06557 SEED M XTURE, T 200. 000 kg
43 621-06565 MULCH NG MATERI AL 5. 000 My
44 621- 06567 WATER 11. 000 kL
45 621-06574 SODDI NG 35. 000 n2
46 621-06575 SODDI NG NURSERY 572. 000 n
47 701-51195 PILE, STEEL H HP 310 X 79 185. 600 m



SCHEDULE OF PAY | TEMS PAGE 61
CALL CRDER : 510 CONTRACT ID : B -26552-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 701-91792 PILE TIP, STEEL H 20. 000 EACH
49 702- 04433 FLOOR DRAIN, PVC, 150 nm 22.000 EACH
50 702-51005 CONCRETE, A, SUBSTRUCTURE 62. 600 n8
51 702-93722 CONCRETE, C 93. 200 n8
52 703-51032 REI NFORCI NG STEEL, EPOXY COATED 19, 833. 000 kg
53 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
54 706-51025 CONCRETE, C, RAILING 41. 300 m
55 709-51821 SURFACE SEAL LUWP LUWP
56 713-51335 TEMPORARY BRI DGE AND APPRCACHES LUWP LUWP
57 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 12. 000 m
58 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
60 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 184. 000 m
61 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2, 336. 000 m
62 801-06640 CONSTRUCTI ON SI GN, A 18. 000 EACH
63 801-06645 CONSTRUCTION SIGN, B 12. 000 EACH
64 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
65 801-07118 BARRI CADE, I11-A 21. 600 m
66 808-06712 LINE, PAINT, BROKEN, YELLOW 100 nm 333. 000 m
67 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 2, 660. 000 m
68 808-06716 LI NE, REMOVE 270. 000 m

69 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 20. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 62
CALL CRDER : 520 CONTRACT ID : B -26587-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 5. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP

6 203-02070 BORROW 55. 000 ng

7 203-51223 EXCAVATI ON, WATERWAY 126. 000 n8

8 205-06937 TEMPORARY SI LT FENCE 146. 000 m

9 206-51220 EXCAVATI ON, VET 110. 000 n8
10 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 102. 000 n8
11 213-52830 FLOMBLE MORTAR 19. 000 n8
12 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 450. 000 My
13 402-07432 HVA TYPE A, SURFACE 70. 000 My
14 402-07435 HVA TYPE A, | NTERMVEDI ATE 141. 000 My
15 405-05518 ASPHALT FOR PRI ME COAT 780. 000 n
16 406-05521 ASPHALT FCR TACK COAT 773.000 ng
17 601-01854 GUARDRAI L TRANSI TI ON, 3.810 m LONG 4. 000 EACH
18 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
19 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 81.010 m
20 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 190. 000 n
21 615-06505 MONUMENT, B 2.000 EACH
22 616-02320 GEOTEXTI LES 596. 000 n
23 616-06405 RI PRAP, REVETMENT 464. 000 My
24 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
25 621-06548 SEED M XTURE, CV 5. 000 kg
26 621-06559 MJULCHED SEEDI NG R 1, 850. 000 ng
27 621-06567 WATER 1. 000 kL
28 621-06574 SODDI NG 22.000 n2
29 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 nm 356 mm 326. 400 m
30 701-98647 PI LE, CONCRETE, STEEL SHELL ENCASED, 5.16 nm 356 nm 115. 500 m
31 701-99086 PILE TI P, STEEL SHELL 26. 000 EACH
32 702-51005 CONCRETE, A, SUBSTRUCTURE 68. 400 n8
33 703-51030 REI NFORCI NG STEEL 7, 438. 000 kg
34 703-51032 REI NFORCI NG STEEL, EPOXY COATED 21, 493. 000 kg
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 180. 600 nB8
36 706-91957 BRI DGE RAILING THRI E BEAM 74.119 m
37 709-51821 SURFACE SEAL LUWP LuUwP
38 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
39 801-06605 BARRI CADE, |11A 8. 000 EACH
40 801-06606 BARRI CADE, 111B 6. 000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 3. 000 EACH
42 801- 06640 CONSTRUCTION SIGN, A 8. 000 EACH
43 802-76020 SI GN, SHEET, ENCLOSED LENS W TH LEGEND 2. 03 nm THI CKNESS 00. 450 ng

44 802- 76055 SI GN PCST, A 4. 000 m



SCHEDULE OF PAY | TEMS PAGE 63
CALL CRDER : 530 CONTRACT I D B -26616-A
LETTI NG DATE : 03/25/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 8. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT, REMOVE 234. 800 SYS
6 202-02241 GUARDRAI L, REMOVE 525. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
8 202-60820 SURFACE M LLING ASPHALT 320. 000 SYS
9 205-06937 TEMPORARY SI LT FENCE 2, 000. 000 LFT
10 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 14.000 CYs
11 211-07454 STRUCTURE BACKFI LL 24.000 CYs
12 301-07448 COVPACTED AGGREGATE, NO 53, BASE 351. 400 TON
13 406- 05521 ASPHALT FOR TACK COAT 1, 759. 000 SYS
14 502-06329 PCCP, 12 IN. 106. 600 SYS
15 503-03489 RETROFI TTED Tl E BARS 44.000 EACH
16 503-05310 TERM NAL JO NT 48. 000 LFT
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2.000 EACH
19 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
20 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 037. 500 LFT
21 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 530. 000 LFT
22 602-06729 BARRI ER DELI NEATCOR 4.000 EACH
23 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 213. 400 SYS
24 610-07487 HVA FOR APPROACHES, TYPE B 451. 100 TON
25 616-02320 GECTEXTI LES 230. 000 SYS
26 616-05689 RI PRAP, CLASS 2 108. 000 TON
27 616-06405 Rl PRAP, REVETMENT 561. 000 TON
28 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
29 621-06559 MULCHED SEEDI NG R 2, 000. 000 SYS
30 702-51005 CONCRETE, A, SUBSTRUCTURE 16. 800 CYs
31 703-01540 THREADED TI E BAR ASSEMBLY 20. 000 EACH
32 703-51030 REI NFORCI NG STEEL 15, 873. 000 LBS
33 703-51032 REI NFORCI NG STEEL, EPOXY COATED 7,619. 000 LBS
34 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 94. 000 EACH
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 59. 600 CYs
36 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
37 706-51020 CONCRETE, C, RAILING 5. 000 CYs
38 709-51821 SURFACE SEAL LUWP LUWP
39 710-51870 REPQ NTI NG MASONRY | N STRUCTURES 115. 000 SFT
40 801-01851 TEMPORARY TRAFFI C S| GNAL W TH DETECTORS LuwP LUWP
41 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 512. 000 LFT
42 801- 06640 CONSTRUCTI ON SI GN, A 23. 000 EACH
43 801- 06645 CONSTRUCTION SIGN, B 6. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 183. 000 LFT
46 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 460. 000 LFT
47 808-06716 LI NE, REMOVE 760. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 64
CALL CRDER : 530 CONTRACT ID : B -26616-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 4. 000 EACH
49 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 65
CALL CRDER : 540 CONTRACT ID : B -26699-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 8. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP

6 203-02000 EXCAVATI ON, COVMON 2, 815. 000 n8

7 203-02070 BORROW 15, 397. 000 nB8

8 205-06930 SPLASHPAD, RI PRAP 6. 000 My

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 54. 000 My
10 205-06937 TEMPORARY SI LT FENCE 810. 000 m
11 205-06938 TEMPORARY SLOPE DRAIN 50. 000 m
12 206-51225 EXCAVATI ON, DRY 146. 400 n8
13 207-07503 SUBGRADE TREATMENT, TYPE E 1, 160. 000 ng
14 211-06467 AGGREGATE FOR END BENT BACKFI LL 16. 000 n8
15 211-07454 STRUCTURE BACKFI LL 182. 000 n8
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2, 055. 000 My
17 303-01180 COVPACTED AGGREGATE, 53 929. 000 My
18 402-07432 HVA TYPE A, SURFACE 328. 000 My
19 402-07435 HVA TYPE A, | NTERMVEDI ATE 553. 000 My
20 404-05514 SEAL CQAT, 5 1, 800. 000 n
21 405-05518 ASPHALT FOR PRI ME COAT 4, 163. 000 ng
22 406- 05521 ASPHALT FOR TACK COAT 4,118. 000 ng
23 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
24 601- 06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
25 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 41.910 m
26 602-06729 BARRI ER DELI NEATOR 14. 000 EACH
27 607-06335 PAVED SIDE DI TCH, A 18. 800 m
28 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 119. 200 n
29 610-07486 HVA FOR APPROACHES, TYPE A 114. 300 My
30 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
31 616-02320 GEOTEXTI LES 194. 300 n2
32 616- 06405 Rl PRAP, REVETMENT 134. 800 My
33 616-51367 SLOPEWALL, CONCRETE, 100 mm 453. 000 n
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
35 621-02770 ERCSI ON CONTRCL BLANKET 5, 844. 000 n2
36 621-06545 FERTI LI ZER 1.124 My
37 621-06553 SEED M XTURE, R 190. 000 kg
38 621-06557 SEED M XTURE, T 90. 000 kg
39 621-06565 MULCH NG MVATERI AL 9. 000 My
40 621-06567 WATER 8. 100 kL
41 621-06574 SODDI NG 452. 200 n
42 701-04732 PI LE 700. 000 m
43 701-06011 DYNAM C PI LE LOAD TEST 4.000 EACH
44  702-51005 CONCRETE, A, SUBSTRUCTURE 66. 000 n8
45 702-51015 CONCRETE, B, FOOTI NGS 30. 600 n8
46 702-51100 DRAI'N PI PE, CAST I RON, 150 mm 78. 900 kg
47 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 584. 400 kg



SCHEDULE OF PAY | TEMS PAGE 66
CALL CRDER : 540 CONTRACT ID : B -26699-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 703-51030 REI NFORCI NG STEEL 8, 010. 000 kg
49 703-51032 REI NFORCI NG STEEL, EPOXY COATED 23, 683. 000 kg
50 704-51002 CONCRETE, C, SUPERSTRUCTURE 124. 000 n8
51 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
52 706-51020 CONCRETE, C, RAILING 22. 400 n8
53 707-05973 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 686 nm X 914 mm 169. 500 n2
54 709-51821 SURFACE SEAL LUWP LUWP
55 715-05052 PI PE, TYPE 4, C RCULAR 300 mm 10. 000 m
56 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 50. 000 m
57 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 26. 000 m
58 715-05407 PI PE, END BENT DRAIN, 150 mm 38. 000 m
59 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
60 715-46010 PI PE END SECTI ON, 450 mm 4.000 EACH
61 720-45025 I NLET, D6 2.000 EACH
62 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19. 000 EACH
64 801-06640 CONSTRUCTI ON SI GN, A 28. 000 EACH
65 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
66 801-07118 BARRI CADE, I11-A 43. 200 m
67 801-07119 BARRI CADE, 111-B 28. 800 m
68 802-02489 SI GN POST, SQUARE, REI NFORCED ANCHOR BASE 11. 400 m
69 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1.880 n
70 808-06713 LINE, PAINT, SCLID, WH TE, 100 mm 1, 370. 000 m
71 808-06714 LINE, PAINT, SCOLID, YELLON 100 mm 2, 740. 000 m



SCHEDULE OF PAY | TEMS PAGE 67
CALL CRDER : 550 CONTRACT ID : B -26748-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE PAI NTI NG

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 619-05926 ENVI RONVENTAL CONTROL LuwP LUWP
3 619-05926 ENVI RONMVENTAL CONTRCL LuUwP LUWP
4 619- 60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
5 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
6 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
7 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
8 709-51821 SURFACE SEAL LUWP LUWP
9 709-51821 SURFACE SEAL LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 68
CALL CRDER : 560 CONTRACT ID : B -26749-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE PAI NTI NG

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 619-05926 ENVI RONVENTAL CONTROL LuwP LUWP
3 619-05926 ENVI RONMVENTAL CONTRCL LuUwP LUWP
4 619-05926 ENVI RONMVENTAL CONTROL LuwP LUWP
5 619-05926 ENVI RONMVENTAL CONTRCL LuUwP LUWP
6 619-05926 ENVI RONMVENTAL CONTROL LuwP LUWP
7 619-05926 ENVI RONMVENTAL CONTROL LUWP LUWP
8 619-05926 ENVI RONMVENTAL CONTROL LuwP LUWP
9 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuUwP
10 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
11 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
12 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
13 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuUwP
14 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LUWP
15 619-60806 MAI NTAI NI NG TRAFFI C, STEEL BRI DGE PAI NTI NG LUWP LuUwP
16 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
17 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUWP
18 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUwP
19 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LuwP
20 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUwP
21 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LuwP
22 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LUWP LUwP
23 709-51821 SURFACE SEAL LUWP LUWP
24 709-51821 SURFACE SEAL LUWP LUWP
25 709-51821 SURFACE SEAL LUWP LUWP
26 709-51821 SURFACE SEAL LUWP LUWP
27 709-51821 SURFACE SEAL LUWP LUWP
28 709-51821 SURFACE SEAL LUWP LuUWP

29 709-51821 SURFACE SEAL LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 69
CALL CRDER : 570 CONTRACT ID : B -26751-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTION NO 0001 SCOUR PROTECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 201-90788 DEBRI' S, REMOVE LUWP LUWP
6 201-90788 DEBRI'S, REMOVE LUWP LUWP
7 616-02320 GEOTEXTI LES 3, 774. 000 SYS
8 616-05689 RI PRAP, CLASS 2 4,871. 000 TON
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






